STATEMENT OF WORK

Requester: 61 CELS/CLCD, [Rick NeLums] ph.(310) 653-5856

CE Project Engineer: 61 CELS/CLCC, [Antonio Buenrostro] ph. (310) 653-5048
Project Title: [Repair Reclaimed Water Main Valves, LAAFB (ACJP082135)

Project Number: ACJP082135
Work Order: # 51851

Date: [February 11, 2009]
Revision: [Final]

1. SITUATION

[61 CELS has identified the lack of maintenance
operational controls for the reclaimed water line in the
event of maintenance, breakage, or breach of line.

Proposal is requested from qualified Contractor for
Design/Build  Project that most efficiently and
economically addresses a solution to the statement
above. This project is a Design/Build Project.

2. DEFINTIONS

61 CELS: Los Angeles Air Force Base Civil and
Logistics Squadron

61 CONS: Los Angeles Air Force Base Contracts
Squadron

Architect-Engineer (A-E): Contractor or direct sub-
contractor to the Contractor that will be the Architect-
Engineer for the project.

Beneficial Occupancy Date (BOD): Date when the
building in part or whole is complete and turned over
by the Contractor to the Government.

CE Inspector: The onsite (or field) Government
representative during the construction phase of the
project.
CE Project Engineer (PE): The Government
technical lead for the project.

Contract Administrator (CA): The Government
contractual interface for the project.

Contract Documents: The drawings, specifications,
and other supporting documentation developed during
the Design Phase of the project to be used in the
Construction Phase of the Project.

Contracting Officer (CO): The Government contracts
representative with authority over the Contract.
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Contractor: The entity entering into a contract
agreement directly with Government to perform the
work under this Statement of Work

Design/Build Project: A project where a single
Contractor is contracted to provide both the design and
construction services for the execution of the Project

General Contractor:  The Contractor or direct
subcontractor to the Contractor that will be responsible
for the construction phase of the project.

Issued for Construction (IFC): The Contract
Documents that are ready to be turned over to the
General Contractor for execution of the Construction
Phase of the project

Notice to Proceed (NTP): The written notification
from the Contracting Officer directing the Contract to
proceed with project/phase of the work.

Subcontractor: A lower tier contractor entering into a
contract agreement with a higher tier contractor

3. SCOPE OF WORK

3.1. General Scope of the Project to be
performed includes but is not limited to the
following:

3.1.1.  Review pertinent utility plans, design,
locate and install isolation water valves
per applicable Air Force and Current
Building Codes.

3.2. Detailed Scope of Work is described in the
attached Appendix A. Install isolation gate
valves on main Reclaimed water main pipe
lines. Engineering contractor shall coordinate
selection of isolation location with base Civil
Engineering PM, Base Plumber, and Base
Fire Chief, as well as comply with AFI 32-
1066, sec. 4.6.3 as applicable. (4.6.3. Review
plans of new and modified water and
plumbing systems to identify and guard
against cross connections and other
potential sources of contamination or
pollution (AFI 48-101, Aerospace Medicine
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Operations). Provides BPM documentation
of plan review findings, comments and
recommendations as needed.

4. PROPOSAL PROCEDURE

4.1.

4.2,

4.3.

Design/Build Project: This project will be
awarded as a Design/Build project. The
Contractor’s Proposal documents shall be
submitted and received in accordance with 61
CONS  requirements. The  Contractor
submitting a proposal on this project shall be
required to submit a proposal that
encompasses Architect-Engineer (A-E) costs
and the construction costs. These costs shall
reflect all associated costs (i.e. overhead,
profit, subcontractors, etc.) of both the design
and construction. This project shall comply
with all federal, state, and local regulations
and ordinances, including the appropriate
Unified Facility Criteria (UFC) documents.
Costs shall reflect compliance with these
regulations (i.e. if a geotechnical study
stamped by a geotechnical engineer is
required, these costs should reflect this study,
etc).

Design Cost Estimate: The design cost
estimate shall be submitted utilizing the
“Architect/Engineer Estimate” form
(Attachment 1) or prior approved equal. The
format for the design cost estimate shall
indicate, at a minimum, the number of
professional, and non-professional labor
category hours per discipline (i.e. project
management, civil, architectural, structural,
mechanical utilities, electrical, CADD
management, etc.). Each labor category shall
list the corresponding hourly billing rate
(Including A-E overhead and profit). The
estimate shall also list any applicable
subcontractor (i.e. soil analysis services, site
survey, etc) costs. In addition to the hours
and related costs, a list of deliverables shall
be identified including a list of probable
drawings, specifications and misc
deliverables including calculations and other
data.

Construction Cost  Estimate: The
construction cost estimate shall be submitted
utilizing the “Contractor Cost Estimate” form
(Attachment 2) or prior approved equal. The
construction cost estimates shall be presented
in sufficient detail indicating costs for
materials, labor (Los Angeles Prevailing
Wage), and equipment required to construct
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this project.  Cost Estimates should be
provided in sections including but not limited
to mobilization; demolition; site preparation;
site excavation; construction; HVAC testing,
air  balancing, and commissioning;
demobilization; final inspection; and closeout
documentation, etc.

5. GENERAL

5.1.

5.2.

5.3.

Period of Performance: This includes all
phases of the project including Design,
Construction, and Close-out Phases including
all required Government review time.

Project Schedule: The Contractor shall
provide, for approval, an AF Form 3064 or a
prior approved alternative, progress schedule
to the Contract Administrator within five (5)
working days after NTP. Schedule shall be
detailed enough to identify all submittals and
phases of work including but not limited to
design, site mobilization, demolition and
excavation activities, construction, hardscape
installation, landscaping finishes, clean-up,
demobilization, training of service personnel,
closeout  documents,  Operations  and
Maintenance Manuals and any and all other
related activities .

Submittals: Contractor shall submit all items
listed in AF Form 66, Schedule of Submittals,
(Attachment 3) for review and approval
utilizing the AF Form 3000 as a cover
sheet/transmittal.

5.3.1. Text Documents: All text document
submittals shall be provided in both
hardcopy and electronic formats as
noted in AF Form 66. Hardcopies shall
include a loose-leaf copy and all
additional copies shall be bound
volumes. Electronic text document files
shall be submitted on CDs or DVDs in
the native file format (MS Word, MS
Excel, MS Project, etc.) and in a pdf
version of the original.

5.3.2. Drawing Documents: All drawing
document submittals shall be provided
in both hardcopy and electronic formats
as noted in AF Form 66. Hardcopies
shall include one full-size set of bound
drawings and all additional copies shall
be half-size sets of bound drawings.
Electronic files shall be submitted on
CDs or DVDs and include the
AutoCAD files as noted in Section 6.2
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5.4.

5.5.

5.6.

5.7.

and a pdf version of each half-size
drawing file..

Permits & Certificates: The Contractor
shall obtain and provide to the Government,
prior to commencing work, all permits and
certificates as required by Federal, State,
and/or Local Government agencies

Conferences / Meetings: Coordination
conferences / meetings will be held from time
to time as required. The Contractor may
request such conference when it is deemed
necessary by both parties to clarify the work
or expedite the preparation of plans and
specifications.

55.1. The Contractor shall be responsible
for making memorandums of record of
any conversations and minutes of any
meetings with Government personnel
concerning this project and forward one
copy of these memorandums/minutes to
each party concerned and one copy to
the Contract Administrator within five
(5) working days of event. Each
memorandum  shall be  numbered
consecutively and chronologically, and
signed by the Contractor’s authorized
representative.

Code Compliance: Unless otherwise stated
all design, construction and related activities
shall comply with the most stringent
applicable federal, state, and local laws,
codes, ordinances, and regulations to include,
but not limited to, the Department of Defense
Unified Facilities Criteria (UFC) 1-200-01
and applicable occupation health and safety
standards. Code deficiencies shall be
corrected at the expense of the Contractor by
repair or replacement as directed and
approved by the Contracting Officer (CO).

Work Hours:

5.7.1.  Normal Hours: All work shall be
accomplished in such a manner that
minimum inconvenience shall be caused
to the Government. All work shall be
accomplished during normal duty hours
of 0730 to 1600 hrs, excluding
weekends and Federal holidays. The
Contractor shall obtain written approval
from the Contracting Officer for any
changes to these hours.
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5.7.2.

5.7.3.

5.7.4.

Change to Normal Hours: The
Government reserves the right to change
hours of operation.

Restricted Access: During the
course of the contract, certain areas may
be restricted or closed to Contractor
personnel. The Contractor shall comply
with requirements for entry to include
signing in or securing an entry badge
and or wait for an escort.

Military Exercises:  Occasionally,
Government forces will conduct various
disaster or contingency exercises.
Should the Contractor be in an area
subject to control, he shall immediately
comply with the directions of Security
Forces personnel. This may include
stoppage of work and immediate
departure from the area. The
Government is not responsible for any
costs associated with these exercises.
The Contractor or his designated
representative shall immediately inform
the CE Inspector and await a clearance
to return to the work area.

5.8. Personnel:

5.8.1

5.8.2.

Project Manager: The Contractor
shall provide a fully qualified Project
Manager/Alternate  Work  Supervisor
who shall be available and can be
contacted between the hours of 7:00
am. to 4:30 p.m., Monday through
Friday, except for legal federal holidays.
The Contractor shall notify the Contract
Administrator (CA) in writing at time of
NTP of the names and contact
information (i.e. office phone, work cell
phone, email, etc) of the Project
Manager and his designated
representatives. The Project Manager
and alternate(s) must be able to read,
write, speak and understand English.

Appearance: All construction site
Contractor employees shall present a
neat appearance and shall wear a sleeved
shirt and/or safety clothing with the
company name to be easily recognized
as a Contractor employee while on Los
Angeles Air Force Base property.
Reflective  construction  vest and
personal protective equipment shall be
worn by all field personnel and field
visitors.
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6.

5.8.3. Restriction of employees: The
Contracting Officer (CO) may restrict
the employment under the contract of
any Contractor employee, or prospective
contract employee, who is identified as a
potential threat to the health, safety,
security, general well being or
operational mission of the installation
and its population.

5.8.4. Security: All aspects of the work
and personnel involved shall comply
with Los Angeles Air Force Base
security requirements, including
unescorted access. Personnel shall have
their own base pass available at all times
while working on base. Contractor (this
includes himself, employees,
contractors, subcontractors, suppliers,
etc.) shall be on site at all times when
work on this project under their control
is being preformed.

5.8.5. Area  Clearances/ID: The
Contractor shall provide the Contract
Administrator a detailed list of all
employees (both prime and sub)
requiring access to restricted areas for
unescorted access.  This list shall
include the employee’s full name (as it
appears on their Driver’s License/state
valid picture identification), citizenship,
date of birth, location of birth, social
security number, driver’s license
number, current vehicle registration, and
proof of vehicle insurance. These items
shall be in their possession at all times
to gain entry into the installation.
Contractor shall be responsible for
obtaining entrance for all workers,
contractor, subcontractor, suppliers, etc.
The Government and/or its
representatives  will  not  sponsor
workers, subcontractors, suppliers, etc
on to the base.

5.8.6. Photography: No photographs of
any type shall be taken at any time
without the prior written authorization
of the Government.

DESIGN PHASE

6.1. Architect-Engineer (A-E): During the

Design Phase the A-E through the Contractor
is responsible for the development of the
Contract  Documents and  supporting
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documentation for the execution of the
project. The A-E shall have the necessary
professional credentials (i.e. professional
licenses / stamps) for the various disciplines
required to develop the Contract Documents
as outlined in the United Facilities Criteria
(UFC). The Contractor shall provide prior to
the start of the Design Phase a complete list
the professionals that will be sealing and
signing the final Contract Documents. This
list shall include the professional’s name,
discipline, licensing jurisdiction, license
number, and license expiration date.

6.1.1. A-E shall perform design services
including but not limited to conducting
interviews with users, field surveys and
investigations to develop planning data
to base the design; preparing and
furnishing a complete set of Contract
Documents; and supporting the post
design activities during the construction
phase of the project.

6.1.2. The A-E shall perform all services
required to prepare and furnish complete
Contract Documents consisting of
drawings, technical  specifications,
design analysis, material and color
selection, and addendums as required
for the accomplishment of the project in
accordance with requirements of this
Statement of  Work. Design
professionals shall prepare and/or
review and approve the design of
architectural, structural, mechanical,
electrical, civil or other engineering
features of the work.

6.2. Contract Documents:

6.2.1. Drawings: All design and as-built
drawings shall be well prepared,
complete, and accomplished in
accordance with best professional
practices to clearly and concisely show
the type and extent of the work to be
performed.  All drawings shall be
produced in AutoCAD version 2007
DWG format. Later AutoCAD versions
may be used with prior approval from
the Contracting Officer. The drawings
shall be dimensioned completely and
accurately.  All hard copy drawings
shall be drawn to the appropriate scales
to clearly and legibly show the type and
extent of the work to be performed.
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Digital drawings shall be drawn to a
scale of 1:1.

6.2.1.1. CAD Standards: The latest
AJE/C CADD Standard shall be
used to create, name, and populate
layers including but not limited to
layer color, layer line weight, and
layer line type. The AJ/E/C
CADD Standard may be reviewed
at
https://tsc.wes.army.mil/products/
standards/aec/aecstdweb.asp. The
properties of all CAD drawing
objects shall be assigned as
“ByLayer” (i.e. a line or polygon
will not inherently have a color,
line weight, or line type; its layer
will determine these properties).
In addition, all drawings shall be
geographically and  spatially
accurate and shall use the NAD
83, State Coordinate Plane, Zone
5 (in meters) coordinate system.
All CAD files will conform to
these standards, unless approved
by the Contracting Officer. The
Geo-Integration Office through
the Contracting Officer (CO) shall
address  questions  concerning
these standards.

6.2.1.2. Government Provided
Drawings: To ensure the
Contactor has the most current
site, facility, and infrastructure
information  available, before
commencing any design work, the
Contractor shall request as-built
plans applicable to the project
from the Contracting Officer
(CO). If available, the
Government shall provide hard
copies or digital drawings. Due to
the number of legacy files, any
AutoCAD drawings provided to
the Contractor may or may not
comply with the CAD standards
set forth in section 6.2.1.1. It is
still the responsibility of the
Contractor to comply with the
standards set forth in section
6.2.1.1 for any modifications or
additions to the AutoCAD
drawings provided or to any new
AutoCAD files submitted by the
Contractor. For example, the
interior walls provided to the
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6.2.2.

6.2.3.

6.2.4.

Contractor in a floor plan may be
placed in a layer named “Walls”.
If the contractor adds a full length
interior wall or modifies a full
length existing interior wall, the
new or modified wall will be
place into a layer named “A-
WALL-FULL-INTR” and will
comply with all other standards
set forth in section 6.2.1.1. In
addition, although the
Government will provide the most
current and accurate drawings
available, site conditions may
vary from the drawings provided.
This does not relieve the
Contractor of his responsibility,
depending upon the scope of the
project, to provide complete and
accurate drawings of the work
being provided. The Geo-
Integration Office through the
Contracting Officer (CO) shall
address  questions  concerning
these standards.

Technical Specifications: Technical
specifications shall be developed to
meet Government standards for Contract
Documents.  Specifications shall be
based on the Arcom Masterspec
Construction Specifications three part
format. When necessary to use
manufacturer’s name to describe a type
of product, include the words “or
approved equal”. References to owner
and the A-E shall not be used in the
specifications. Any sections/references
pertaining to equipment/items not
applicable to this project shall be
removed. Project number shall appear
at the bottom left side of each page of
the specifications.

Design  Analysis: The design
analysis shall contain results of field
investigations  and  measurements;
criteria, detailed calculations, and
assumptions used for all aspects of
design.  All applicable codes and
standards including Air Force directives
shall be listed. Project number shall
appear at the bottom left side of each
page of the design analysis.

Submittal Revision Notations for

Contract Documents: During the
development of both design and
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construction drawings, specifications
and design analysis, implementation of
below annotation method is mandatory:

6.2.4.1. Design drawings shall have

6.2.4.2. Once the

alphanumeric (A, B, C, D, etc)
sequence every time the drawings
are revised. Each revision shall
be duly dated and initialed by the
checker and design engineer.

drawings  have
surpassed the 100% design stage
and are ready for construction,
they shall be reissued as revision
0 (zero) and with IFC (Issued for
Construction) notation. The IFC
drawings shall be duly dated and
initialed by both the checker and
design  engineer. Drawing
hardcopies shall be sealed by
licensed architect and/or engineer
as appropriate.

6.2.4.3. Any revisions made to the IFC

drawings will be identified with
numerals (1, 2, 3, 4, etc) in
ascending order and shall be duly
dated and initialed by both
checker and design engineer

6.3. Submittals:

6.3.1.

Preliminary Design Submittal (35
percent): The A-E shall develop the
preliminary design phase (35 percent
complete and sufficient number and
detail to determine the intended depth
and completeness of the final plans
design completion) to include, but not
necessarily be limited to the following:
= Site Plan -Show locations of
proposed and existing facilities,
existing and proposed utility service
lines.

=  Floor and Roof Plans —Plans shall
show a pertinent walls, structural
members, doors, windows, fixed
elements  (casework, plumbing
fixtures, etc.).

= Elevations —Drawings include the
elevations of all pertinent interior
views including but not limited to
water closets. The elevations shall
show the proposed interior design
including planned materials, all in
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6.3.2.

6.3.3.

sufficient detail to portray the
intended interior appearance.

= Sections - As required to indicate
sections through buildings and/or
rooms.  Sections shall indicate
relationships of all systems

= Specifications — The A-E shall
provide an outline specification
covering the total proposed
construction and all major proposed
materials and finishes.

= Design analysis

Progress Design Submittal (NOT
REQUIRED FOR THIS PROJECT).
(65 percent): Based on previous data
and comments furnished by the Air
Force covering the 35 percent submittal,
the A-E shall further develop the
progress design submittal drawings,
specifications, design analysis, finish
and material selections, and complete
layouts as required, all complete except
for minor clarifications or details which
may be needed. The submittal shall
include, but is not limited to the

following:

= Cover Sheet/Project Location
Maps

= Index of Drawings

= Drawings - shall include all

drawings indicated in 35 percent
submittal with any additional
required drawings, schedules and
details to convey 65 percent
complete project.

=  Specifications

=  Design Analysis

= Geotechnical Investigation
Report, if recommended

Issued for Construction Submittal
(100 percent): The corrected final
design shall include all of the 90 percent
documents with all final corrections
completed.
= Drawing hardcopies shall be sealed
by licensed architect or engineer as
appropriate.

= The AutoCAD files shall be
submitted as both live cad files and
clip-bound versions of each of the
drawing.

6.4. A-E Post Design Responsibilities:
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6.4.1.

6.4.2.

Inquiries: The A-E shall be required
to provide response to the construction
contractors in regard to interpretations
of the plans, specifications, submittals,
conflicts, and/or discrepancies in the
plans, specifications, and other matters
of such which may arise. Should there
be the need for interpretations,
clarifications, review, or changes to the
plans or specifications, the A-E shall
develop the specific information needed
to issue an amendment to the Contract
Documents for no additional cost to the
Government.

A-E Construction Site Visits: The
A-E or his duly authorized
representative shall make periodic visits
(once per month minimum) to the
project site as part of his contract.
During these visits the A-E shall gather
or perform the necessary data and tests
or surveys to support the completion of
this project and shall develop and
submit to the Contract Administrator
(CA) within five (5) working days of
visit an Observation Report at the
conclusion of each site visit.

7. CONSTRUCTION PHASE

7.1. General

Contractor: During  the

Construction Phase the General Contractor
through the Contractor is responsible for the
construction of this project based on the IFC
Contract Documents. The General Contractor
shall have a valid Class B Contractor license
with the State of California Licensing Board.
All lower tier Subcontractors shall also have
valid and appropriate contractor license with
the State of California Contractors Licensing
Board. The Contractor shall submit to the
Contract Administrator (CA) proof of
compliance for the General Contractor and all
Subcontractors for this item prior arrival on

site.

7.1.1.

Contractor Responsibility:  The
Contractor shall be responsible for
inspection and verification of all field
conditions, inspect related work and
adjacent areas prior to bidding and/or
commencing work of said contract. All
work to be coordinated with CE
Inspector prior to the start of any
activity.  Contractor  must  report
conditions preventing proper execution
of work to the Contract Administrator
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7.1.2.

7.1.3.

7.1.4.

7.15.

7.1.6.

(CA). Any condition(s) that would
require deviation from this specification
should be reported to the Contract
Administrator (CA). The Contractor
shall have supervisory staff on site at all
times during the execution of work.

Contractor Means and Methods:
The Contractor shall be responsible for
construction means, sequences, and
appropriate procedures in accordance
with acceptable construction practices
resulting in a final, complete and
useable product.

Commencement of work on site:
The Contractor shall not commence with
any portion of the construction services
until the Project Schedule has been
approved and contact has been made
with the job CE Inspector through the
Contract Administrator (CA), at least
five (5) working days prior to onsite
work

Work Clearance Request:  The
Contractor shall request from the CE
Inspector a Base Civil Engineering
Work Clearance Request (AF Form 103)
prior to starting any field work. The AF
Form 103 will be initiated and
completed by the CE Inspector.
Additionally, at the request of the
Contractor, notification requirements
with local agencies, utility companies,
dig alert and/or adjacent properties shall
be coordinated with CE Inspector.

Welding, Cutting and Brazing
Permit: The Contractor shall request
from the CE Inspector an USAF
Welding, cutting and Brazing Permit
(AD Form 592) prior to starting any
work covered by the permit. The AF
Form 592 will be initiated and
completed by the CE inspector.

Conditions of Work: All efforts
shall be made to allow complete access
of the work area to the Contractor(s) and
subcontractor(s) and maintain the area
free of traffic to personnel. Temporary
facilities constructed by the Contractor
to prevent interruption of normal work
activity are subject to approval by
Contracting  Officer (CO). The
Contractor is required to notify the CE
Inspector of any drive blocking or street
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7.1.7.

7.1.8.

access restrictions at least five (5)
working days prior to modifications.

Interruption of Utility Services,
Fire Alarm Systems, Fire Sprinkler,
and Intrusion Detection Systems:
Utility, communication services, and/or
fire security systems are not to be
interrupted under any circumstances to
make, or relocate connections for any
other purpose without the approval of
the base Fire Chief and the Contracting
Officer (CO). Impairments requests
must be made a minimum of fifteen (15)
working days in advance and shall be
properly coordinated so as to limit the
time of disruption to affected occupants.
Circumstances may  require  the
interruption be performed after working
hours or over a weekend period. Plans
shall be submitted for relocation of any

fire  protection/detection  equipment
identifying present and proposed
location.

Unforeseen Environmental Issues:
The Contractor is responsible to notify
Government on urgent basis for any
unforeseen conditions not previously
described, especially environmentally
unfriendly  conditions o) that
Government can act upon immediately
and minimize construction downtime.

7.2. Construction Submittals:

7.2.1.

7.2.2.

Work Phasing Plan:  Contractor
shall submit a preliminary work phasing
plan which includes existing facility
access, egress, and loading routes. This
plan is intended to supplement the
project schedule and shall provide the
Contractor’s  preliminary means to
maintain facility function throughout the
construction period.

Construction Material and Shop
Drawing Submittals: At the start of
the Construction Phase, the Contractor
shall submit a schedule/log listing all of
the material and shop drawings that will
be utilized in the construction of the
project. The Contractor shall submit
material data / samples and shop
drawings for approval at enough time in
advance to allow the Government the
opportunity to review and concur before
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the Contractor commits to purchasing /
fabricating the material.

7.3. Environmental:

7.3.1.

7.3.2.

Environmental Compliance: The
Contractor shall comply, and ensure that
all subcontractors comply with all
applicable and latest federal, state,
county, and local environmental laws
and regulations to include, but not
limited to: general and specific permit
conditions; Air Force Instructions (AFI),
policies, guidelines, compliance
documents, and management plans. The
Contractor shall comply with applicable
portions of the latest Environmental
Construction Requirements
Specification Section 01010
(Attachment 4). The submittals listed in
this document  are mandatory
requirements for environmental
management compliance.

Asbestos/Lead Abatement: Los
Angeles Air Force Base will provide
lead/ashestos  survey  results  to
Contractor, where necessary.  This
survey will be conducted under separate
contract. Contractor shall comply with
applicable portions of the latest
Asbestos  Abatement  Specification
Section 02085 (Attachment 5) and Lead-
Based Paint Abatement Specification
Section 02086 (Attachment 6) and will
be monitored by the Environmental
Section of 61 CELS for compliance.

7.4. General

74.1.

7.4.2.

7.4.3.

Site Security: The Contractor shall
be responsible to provide security for
the project site. Means of access shall to
be furnished to the CE Inspector.

Fire Prevention: All aspects of the
work shall comply with fire regulations,
which are available through the CE
Inspector. If determined necessary by
the base Fire Chief, Contractor shall
provide fire watch & provide labor for
covering and/or protection of all fire
alarm devices as required.

Safety: The applicable Occupational
Safety and Health Act (OSHA)
standards are incorporated into this
contract. The Contractor shall provide 5
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working days prior to commencement of
work on site a project specific Safety
Plan. The Contractor shall provide
temporary closures, covers, barricades,
signs, and other resources required for
the safety of building occupants,
construction personnel, base personnel,
and visitors. Upon request of the CE
Inspector, all safety deficiencies shall be
handled by the Contractor in a timely
fashion. The Site Safety Plan submitted
by the Contractor shall address all of
these items. The Government reserves
the right to order an immediate stop
work notification on a portion and/or the
entire construction work site should this
person determine that an unsafe work
site condition exists.

7.4.4. Sanitary Facilities: The Contractor

is responsible for providing adequate
sanitation facilities for their employees.
The Contractor shall provide an
appropriate number of portable restroom
facilities, wash stations, and trash
receptacles for all employees on site.
The Contractor is responsible for
providing regularly scheduled
maintenance, cleaning, and restocking
of the facilities. The Contractor is to
coordinate location of these facilities
during the Pre-Construction meeting. If
the Contractor is not allowed to use
portable facilities, Contractor personnel
may use the nearest sanitary facility.
The location will be identified at the
preconstruction meeting. The
Contractor shall not use facilities in
controlled or restricted areas in
accordance with security regulations.

7.4.5.  Utilities: All reasonable quantities of

utilities will be made available to the
Contractor without charge. Any
temporary connections or lines that may
be required shall be installed,
maintained, and removed by the
Contractor at his expense but must be
approved prior to work by the
Contracting Officer (CO).

7.4.6. Water Usage:

7.4.6.1. Main Los Angeles Air Force
Base, El Segundo: Water from
Los Angeles Air Force Base fire
hydrant system is not available for
use by the Contractor and for
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construction. The Contractor may
utilize water, if available, from an
existing nearby facility or from an
available irrigation connection
upon approval of the CE
Inspector.  If neither of these
options is  available, the
Contractor will be allowed to
bring in water to be stored on the
construction site.

7.4.6.2. Fort MacArthur, San Pedro:

7.4.7.

At Fort MacArthur the Base fire
hydrant system is available for use
by the Contractor.

Repair/Care: Contractor  shall
exercise due care to protect existing
installations and monuments from
damage. During performance of the
work, the Contractor shall maintain
clean project area(s) daily at his/her
expense and at the end of each work day
and upon completion of the job. Any
damage to the construction site during
the project is the responsibility of the
Contractor to repair to original
condition. This is to include travel paths
to the project site. All damaged items
are to be replaced with in kind item
unless prior approval is obtained from
the Contracting Officer (CO).

7.5. Construction:

7.5.1.

7.5.2.

7.5.3.

Material: Unless otherwise specified
or noted on drawings or Scope of Work,
all material associated to scope of
contract shall be new. All damage
during or after delivery, installation, and
before final inspection shall be the
responsibility of the Contractor, and the
Contractor, at no additional cost to the
Government, shall replace any damaged
materials.

Demolition: ~ Contractor may be
required to remove or relocate some
items not shown on drawings or
indicated in the Scope of Work,
depending on the equipment
manufacturer’s  specifications and/or
recommendations. The cost for such
work shall be included in the
Contractors Scope.

Removal of Debris: The Contractor
is responsible for removal from the site
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of including but not limited to excavated
soils, vegetation and all
trash/construction debris associated with
this project. All trash, debris, and refuse
caused by the job shall be removed and
disposed off base in compliance with
State and Local ordinances and shall be
deposited in an approved receptacle or
container furnished by the Contractor.
The job site shall be cleaned at the end
of each workday. All debris removed
from site shall be recorded and disposal
tickets provided to the CE Inspector.
All debris should be recycled where
possible.
7.5.4. Underground Utilities: All utilities
that are buried after installation are to be
tested to maximum capacity possible in
the presence of the CE Inspector before
they can be buried. A 24 hour notice is
required to be given to the CE Inspector
before the test & inspection. In the case
of electrical lines (conduit for electrical
lines) only inspection of the conduit is
necessary. All utility lines are to be laid
on 1 foot of clean fill with 1 foot of
clean fill covering. Tracer wire is to be
taped to the top of non-metallic lines
(water, sewer, storm drain, etc) and the
proper caution tape is to be placed at
least one foot above the line, on top of
the top clean fill layer.

8. CLOSEOUT PHASE

8.1.

8.2.

Pre-Final Inspection:  Once substantial
construction (90%) has been completed and
the Contractor has performed his own in-
house inspection with the Contractor’s
subcontractors and remedied all deficiencies,
the Contractor shall notify the Contract
Administrator five (5) working days in
advance requesting a pre-final inspection.
Final acceptance testing of components (i.e.
electrical, irrigation, etc) shall be required.
Contractor shall submit a final acceptance
testing plan to be approved by the CE
Inspector prior to final acceptance testing.

Final Inspection: Upon completion of the
findings in the pre-final punch list items a
final inspection shall be requested. The

Contractor must notify the Contract
Administrator (CA) requesting a final
inspection.
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8.3.

8.4.

8.5.

8.6.

8.7.

Operations and Maintenance Manuals, and
Training:  The contractor shall provide
operations and maintenance manuals for all
equipment installed under this contract that
requires periodic maintenance as per AF
Form 66. Training sessions conducted by the
appropriate subcontractor shall occur within
30 days of BOD. The Contractor shall be
responsible for videotaping the training and
provide copies as per AF Form 66. The
contractor shall provide notification to the CE
Inspector five (5) working days prior to
planed training session.

Equipment/Workmanship Warranty: The
Contractor must provide detailed written
documentation of all warranty conditions for
the completed job to include all parts, labor,
and workmanship (See Attachment 7 for
Samples of Contractor and Subcontractor
Guarantee — Warranty letters). Description of
warranted labor, material, and/or equipment
shall include manufacturer name, model and
serial numbers. This documentation is to be
provided to the Contract Administrator (CA)
prior to final invoice. Faulty materials and/or
unsatisfactory workmanship occurring during
the warranty period shall be corrected and
addressed to Contracting Officer (CO) as a
warranty call at the Contractor’s expense.
Warranty period for all work, labor, and
materials shall be a minimum of 1 year after
issuance of the Beneficial Occupancy Date
(BOD).

DD 1354 Transfer and Acceptance of Real
Property: Per UFC-300-08 and the Category
Code List (Attachment 8) the Draft (new
construction) or Interim (remodel
construction and equipment modifications)
DD-1354 (Attachment 9) shall be submitted
twenty (20) days prior to BOD. The final
DD-1354 shall be submitted within thirty (30)
days of the BOD.

Construction Record Drawings: The
Contractor shall provide ‘red line’ hardcopies
and AutoCAD files of drawings of any
alterations, changes, additions, deletions,
deviations, etc to the Issued for Construction
(IFC) drawings during construction. The
AutoCAD files shall be submitted as both live
cad files and clip-bound versions of each of
the drawing.

Additional Computer Aided Design
Documents: Contractor shall provide
AutoCAD drawings for all custom or

[Feb. 11, 2009 Final]



fabricated items provided or installed under
this contract. Contractor shall provide CAD
drawings from the manufacturer, if available.

(End of Statement of Work)
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